

CITY OF GOSNELLS

Request ID	47543	
Request Name	Tender 16/2023 - Construction of Evandra Road and Associated Works	
Description	Construction of new road (Evandra Road) in Southern River and the modification of a median turn around on Southern River Road, to create new intersection. Proposed work includes earthworks, drainage and sub-soil, road pavement and asphalt, concrete kerbing, footpaths and medians, verge works, lighting and road markings. No site meeting will be held for this tender.	
Advertisement Details	West Australian Newspaper - 28 September 2023 City of Gosnells YourSay Page - 28 September 2023 City of Gosnells Public Notice Facebook Page - 28 September 2023 City of Gosnells Public Noticeboards - 28 September 2023	
Date Released	28-Sep-2023 12:00 AM W. Australia Standard Time	
Date Closed	19-Oct-2023 02:00 PM W. Australia Standard Time	
Tender box Openers	Vicki Lawrence - Contract and Procurement Specialist Rachel Edom - Procurement Officer	
Panel Registration	No	

Public Notice	Tender 16/2023 Construction of Evandra Road and associated works Description: The City is seeking to engage a contractor to construct a new road (Evandra Road) and modify a median U-turn Lane on Southern River Road, to create a new intersection in Southern River. Deadline is Thursday, 19 October 2023 at 2:00pm (AWST). Documentation can be obtained from https://360providers. apetsoftware.com.au Enquiries can be made to Vicki Lawrence, via the City's eProcurement portal. Lodgement must be made via the City's elephoned, faxed, malled, emailed or hand delivered tenders will be accepted.
Council Meeting Date:	19-Dec-2023
Council Resolution:	308

Respondents

Business	Price	Decision	
----------	-------	----------	--

Document Set ID: 8007483 Version: 2, Version Date: 21/12/2023

Tender Register Extract

BOS Civil (BOS Civil Pty Ltd)	\$484,789.22	Successful
CIVCON CIVIL & PROJECT MANAGEMENT t/a Civcon Civil and Project Management	\$885,367.35	Unsuccessful
DOWSING GROUP PTY LTD	\$617,821.75	Unsuccessful
WCP CIVIL PTY LTD (Estimating)	\$468,721.23	Unsuccessful